



MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD
(CIN No. U40109MH2005SGC153646)

From The Chief Engineer (DC&M), 5 th Floor, A-Wing, Prakashganga, C-19, "E" Block, Bandra – Kurla Complex, Bandra (East), Mumbai – 400 051. Tel: 022-2659 5125 (O)/022-2659 5124 (P) E-mail: cecm@mahatransco.in	To M/s A. B. Corporation 6A, 1 st Floor, Earth Pillar, Khadilkar Road, Sadashiv Lane, Girgaum, Mumbai – 400 004. Tel: 9820186361 / 9324637113 E-mail: abcorgor@yahoo.com
--	--

MSETCL/CO/DC&M/SS Pre Tender/3407

Date: 28.03.2018

Sub: Establishment of 220 kV TSS at Nagothane along with associated transmission line, Dist. Raigad on turnkey basis against tender no. T-1801 (RFx No. 6000000433)

Letter of Award for Supply of materials thereof.

- Ref:** 1) SRM e -Tender No. T-1801/MSETCL/CO/DCM/D&T/SS-PreTender (RFx no 6000000433)
2) Your offer dtd. 20.02.2018 against subject tender.
3) Scheme approved vide O.N. MSETCL/CMD/1174 dated 13.11.2017
4) Tender acceptance Note No. MSETCL/CMD/426 dtd. 28.03.2018

.....

Dear Sir,

In connection with above subject, we are pleased to inform you that your above referred offer for the civil work portion has been accepted for the work of establishment of 220 kV TSS at Nagothane Dist. Raigad along with associated transmission line on turnkey basis. The details are as follows.

Description of works	Final Price quoted in Rs.
Supply of equipments and materials for establishment of 220 kV TSS at Nagothane Dist. Raigad along with associated transmission line for following scope of work:- 1) LILO from 220 kV Nagothane – Wadkhal line to with HTLS (ACSS or equivalent conductor) to 220 kV Nagothane TSS – 1 km (by placing tower in front of loc. no. 24) 2) 220 kV feeder bay at Nagothane TSS premises – 2 Nos.	Rs. 6,59,20,789.83 (Inclusive of all Taxes & Duties) 1.9% below tender estimate cost for supply work

(Rs. Six Crore Fifty Nine Lac Twenty Thousand Seven Hundred Eighty Nine and Eighty Three Paise Only.)

The activity schedule for supply work is enclosed herewith.


It may please be noted that the scope shall also include supply of all equipments/materials which are not specifically listed in your offer but are necessary in order to meet the requirements

of the substation as per tender specifications in all respect. Detailed terms and conditions will be as per the tender specifications, amendments thereof, your offer, clarifications thereon and contract agreement being executed shortly. The balance excess/extra material will not be accepted by MSETCL. Therefore the agency should take care for appropriate supply of material to complete the turnkey project. The work of above substation has to be completed within 06 months from the date of handing over of site (including monsoon). The incentive of 0.25 % of estimated cost per week subject to ceiling of one percentage max will be allowed for early completion of work.

You are requested to:-

1. Intimate the acceptance of this LoA within 10 days from receipt of LoA.
2. Submit the bar chart indicating all activities for completion of the S/S within 10 days.
3. Submit price schedule with detailed break up of unit rate into ex-works price, tax etc. within 10 days from receipt of LoA.
4. Complete the formalities like furnishing of Performance Bank guarantee as per the Clause No. 6.0 of Section-II of Book-I in prescribed format so that the contract agreement can be finalized.

Thanking you.

Yours faithfully,

Chief Engineer (DC&M)

Encl: Activity schedule.

Copy s.w.rs. to:

- 1) The Director (Projects), MSETCL, Mumbai.

Copy f.w.cs. to:

- 1) The C.E., EHV PC O&M Zone, MSETCL, Vashi.
- 2) The C.E., Project Scheme/Civil, MSETCL, Mumbai.
- 3) The C.G.M. (F&A), MSETCL, Mumbai.

Copy to:

- 1) The G.M. (F&A, Projects), MSETCL, Mumbai.
....This is as per the draft LOA pre-audited vide O.N. No. Dir. (Fin) – 1950 dtd. 28.03.2018
- 2) The S.E., EHV Projects Circle, MSETCL, Kalwa.
- 3) The S.E., EHV Civil CCM Circle, MSETCL, Airoli.
- 4) The S.E. (Post Tender), C.O. MSETCL, Mumbai.
- 5) The E.E., EHV Projects Division, MSETCL, Kalwa.
- 6) The E.E., EHV Civil CCM Division, MSETCL, Panvel.
- 7) The E.E. (D&E-S1)/(D&E-S-2), C.O. MSETCL, Mumbai.
- 8) The E.E., FTU, MSETCL, Mumbai.For further needful.



MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD
(CIN No. U40109MH2005SGC153646)

From The Chief Engineer (DC&M), 5 th Floor, A-Wing, Prakashganga, C-19, "E" Block, Bandra – Kurla Complex, Bandra (East), Mumbai – 400 051. Tel: 022-2659 5125 (O)/022-2659 5124 (P) E-mail: cecm@mahatransco.in	To M/s A. B. Corporation 6A, 1 st Floor, Earth Pillar, Khadilkar Road, Sadashiv Lane, Girgaum, Mumbai – 400 004. Tel: 9820186361 / 9324637113 E-mail: abcorgor@yahoo.com
--	--

MSETCL/CO/DC&M/SS Pre Tender/3408

Date: 28.03.2018

Sub: Establishment of 220 kV TSS at Nagothane along with associated transmission line, Dist. Raigad on turnkey basis against tender no. T-1801 (RFx No. 6000000433)

Letter of Award for ETC works thereof.

- Ref :** 1) SRM e -Tender No. T-1801/MSETCL/CO/DCM/D&T/SS-PreTender (RFx no 6000000433)
2) Your offer dtd. 20.02.2018 against subject tender.
3) Scheme approved vide O.N. MSETCL/CMD/1174 dated 13.11.2017
4) Tender acceptance Note No. MSETCL/CMD/426 dtd. 28.03.2018

.....

Dear Sir,

In connection with above subject, we are pleased to inform you that your above referred offer for the civil work portion has been accepted for the work of establishment of 220 kV TSS at Nagothane Dist. Raigad along with associated transmission line on turnkey basis. The details are as follows.

Description of works	Final Price quoted in Rs.
Erection, Testing & Commissioning of equipments and materials for establishment of 220 kV TSS at Nagothane Dist. Raigad along with associated transmission line for following scope of work:- 1) LILO from 220 kV Nagothane – Wadkhal line to with HTLS (ACSS or equivalent conductor) to 220 kV Nagothane TSS – 1 km (by placing tower in front of loc. no. 24) 220 kV feeder bay at Nagothane TSS premises – 2 Nos.	Rs. 79,02,933.04 (Inclusive of all Taxes & Duties) 1.9 % below tender estimate cost for erection work.

(Rs. Seventy Nine Lac Two Thousand Nine Hundred Thirty Three and Four Paise Only.)

The activity schedule for erection work is enclosed herewith.

It may please be noted that the scope shall also include erection, testing and commissioning of all equipments/materials which are not specifically listed in your offer but are

necessary in order to meet the requirements of the substation as per tender specifications in all respect. Detailed terms and conditions will be as per the tender specifications, amendments thereof, your offer, clarifications thereon and contract agreement being executed shortly. The balance excess/extra material will not be accepted by MSETCL. Therefore the agency should take care for appropriate supply of material to complete the turnkey project. The work of above substation has to be completed within 06 months from the date of handing over of site (including monsoon). The incentive of 0.25 % of estimated cost per week subject to ceiling of one percentage max will be allowed for early completion of work.

You are requested to:-

1. Intimate the acceptance of this LoA within 10 days from receipt of LoA.
2. Submit the bar chart indicating all activities for completion of the S/S within 10 days.
3. Submit price schedule with detailed break up of unit rate into ex-works price, tax etc. within 10 days from receipt of LoA.
4. Complete the formalities like furnishing of Performance Bank guarantee as per the Clause No. 6.0 of Section-II of Book-I in prescribed format so that the contract agreement can be finalized.

Thanking you.

Yours faithfully,



Chief Engineer (DC&M)

Encl: Activity schedule.

Copy s.w.rs. to:

- 1) The Director (Projects), MSETCL, Mumbai.

Copy f.w.cs. to:

- 1) The C.E., EHV PC O&M Zone, MSETCL, Vashi.
- 2) The C.E., Project Scheme/Civil, MSETCL, Mumbai.
- 3) The C.G.M. (F&A), MSETCL, Mumbai.

Copy to:

- 1) The G.M. (F&A, Projects), MSETCL, Mumbai.
....This is as per the draft LOA pre-audited vide O.N. No. Dir. (Fin) – 1950 dtd. 28.03.2018
- 2) The S.E., EHV Projects Circle, MSETCL, Kalwa.
- 3) The S.E., EHV Civil CCM Circle, MSETCL, Airoli.
- 4) The S.E. (Post Tender), C.O. MSETCL, Mumbai.
- 5) The E.E., EHV Projects Division, MSETCL, Kalwa.
- 6) The E.E., EHV Civil CCM Division, MSETCL, Panvel.
- 7) The E.E. (D&E-S1)/(D&E-S-2), C.O. MSETCL, Mumbai.
- 8) The E.E., FTU, MSETCL, Mumbai.For further needful.



MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD
(CIN No. U40109MH2005SGC153646)

From The Chief Engineer (DC&M), 5 th Floor, A-Wing, Prakashganga, C-19, "E" Block, Bandra – Kurla Complex, Bandra (East), Mumbai – 400 051. Tel: 022-2659 5125 (O)/022-2659 5124 (P) E-mail: cecm@mahatransco.in	To M/s A. B. Corporation, 6A, 1 st Floor, Earth Pillar, Khadilkar Road, Sadashiv Lane, Girgaum, Mumbai – 400 004. Tel: 9820186361 / 9324637113 E-mail: abcorgor@yahoo.com
--	---

MSETCL/CO/DC&M/SS Pre Tender/3409

Date: 28.03.2018

Sub: Establishment of 220 kV TSS at Nagothane along with associated transmission line, Dist. Raigad on turnkey basis against tender no. T-1801 (RFx No. 6000000433)

Letter of Award for Civil works thereof.

- Ref:** 1) SRM e -Tender No. T-1801/MSETCL/CO/DCM/D&T/SS-PreTender (RFx no 6000000433)
2) Your offer dtd. 20.02.2018 against subject tender.
3) Scheme approved vide O.N. MSETCL/CMD/1174 dated 13.11.2017
4) Tender acceptance Note No. MSETCL/CMD/426 dtd. 28.03.2018

Dear Sir,

In connection with above subject, we are pleased to inform you that your above referred offer for the civil work portion has been accepted for the work of establishment of 220 kV TSS at Nagothane Dist. Raigad along with associated transmission line on turnkey basis. The details are as follows.

Description of works	Final Price quoted in Rs.
Civil works for establishment of 220 kV TSS at Nagothane Dist. Raigad along with associated transmission line for following scope of work:- 1) LILO from 220 kV Nagothane – Wadkhal line to with HTLS (ACSS or equivalent conductor) to 220 kV Nagothane TSS – 1 km (by placing tower in front of loc. no. 24) 2) 220 kV feeder bay at Nagothane TSS premises – 2 Nos.	Rs. 1,88,12,879.74 (Inclusive of all Taxes & Duties) 1.9% below tender estimate cost for civil work

(Rs. One Crore Eighty Eight Lac Twelve Thousand Eight Hundred Seventy Nine and Seventy Four Paise Only.)

The activity schedule for civil works is enclosed herewith.

It may please be noted that the scope of civil work shall also include design of civil works and required materials which are not specifically listed in your offer but are necessary in order to

meet the requirements of the substation as per tender specifications in all respect. Detailed terms and conditions will be as per the tender specifications, amendments thereof, your offer, clarifications thereon and contract agreement being executed shortly. The balance excess/extra material will not be accepted by MSETCL. Therefore the agency should take care for appropriate supply of material to complete the turnkey project. The work of above substation has to be completed within 06 months from the date of handing over of site (including monsoon). The incentive of 0.25 % of estimated cost per week subject to ceiling of one percentage max will be allowed for early completion of work.

You are requested to:-

1. Intimate the acceptance of this LoA within 10 days from receipt of LoA.
2. Submit the bar chart indicating all activities for completion of the S/S within 10 days.
3. Submit price schedule with detailed break up of unit rate into ex-works price, tax etc. within 10 days from receipt of LoA.
4. Complete the formalities like furnishing of Performance Bank guarantee as per the Clause No. 6.0 of Section-II of Book-I in prescribed format so that the contract agreement can be finalized.

Thanking you.

Yours faithfully,



Chief Engineer (DC&M)

Encl: Activity schedule.

Copy s.w.rs. to:

- 1) The Director (Projects), MSETCL, Mumbai.

Copy f.w.cs. to:

- 1) The C.E., EHV PC O&M Zone, MSETCL, Vashi.
- 2) The C.E., Project Scheme/Civil, MSETCL, Mumbai.
- 3) The C.G.M. (F&A), MSETCL, Mumbai.

Copy to:

- 1) The G.M. (F&A, Projects), MSETCL, Mumbai.
....This is as per the draft LOA pre-audited vide O.N. No. Dir. (Fin) – 1950 dtd. 28.03.2018
- 2) The S.E., EHV Projects Circle, MSETCL, Kalwa.
- 3) The S.E., EHV Civil CCM Circle, MSETCL, Airoli.
- 4) The S.E. (Post Tender), C.O. MSETCL, Mumbai.
- 5) The E.E., EHV Projects Division, MSETCL, Kalwa.
- 6) The E.E., EHV Civil CCM Division, MSETCL, Panvel.
- 7) The E.E. (D&E-S1)/(D&E-S-2), C.O. MSETCL, Mumbai.
- 8) The E.E., FTU, MSETCL, Mumbai.For further needful.