

MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD

(CIN No.U40109MH2005SGC153646)

<p>From The Chief Engineer, Contracts & Monitoring Dept. Plot No.C-19, "E" Block, Prakashganga, Bandra – Kurla Complex, Bandra (East), Mumbai – 400 051. Tel: 022-2659 5124(O)/ 022-2659 5125 Fax: 022-2659 8587 E-mail : cecm@mahatransco.in</p>	<p>To, M/s. Proteus Enterprise Pvt. Ltd. D-465-68, 4th Floor, SOBO Center, South Bopal, Ahmedabad-380058 in JV with M/s. IED Infrastructure Pvt. Ltd., 224-Siddhraj Zori, Sargasan Cross road, Gandhinagar – 382421,Gujarat.</p>
--	---

Ref: MSETCL/CO/C&M/Pre-Tender/TKC-Lines/T-1850/ETC/Proteus/551 Date: 16.01.2019

Sub: Award of turnkey works contract for construction of 132 kV DC line from 220 kV Kekatnimbhora s/s to 132 kV Pahur s/s (Route length- 15.96 Kms) under Nashik zone against SRM e-Tender no. T-1850 (RFx. No. 6000000543) – **Letter of Award for Erection portion thereof.**

Ref: 1) SRM E-Tender No. T-1850/MSETCL/CO/DCM/D&T/TKC-Lines floated on 29.05.2018.
2) Your offer against subject tender, opened on 29.06.2018.

Dear Sir,

In connection with the above subject, we are pleased to inform you that your offer for the turnkey construction of of 132 kV DC line from 220 kV Kekatnimbhora s/s to 132 kV Pahur s/s (Route length- 15.96 Kms) under Nashik zone against SRM e-Tender no. T-1850 (RFx. No. 6000000543) has been accepted for ETC portion as per details below: -

Sr. No.	Description of works	Final Price quoted inclusive of all taxes and duties in Rs.
1.	Erection, Testing on site and commissioning of the required equipments / materials for turnkey construction of of 132 kV DC line from 220 kV Kekatnimbhora s/s to 132 kV Pahur s/s (Route length- 15.96 Kms) under Nashik zone against SRM e-Tender no. T-1850 (RFx. No. 6000000543)	Rs.1,72,97,824.30
(Rs. One Crores Seventy Two Lakhs Ninety Seven Thousand Eight Hundred Twenty Four Rupees and Thirty Paises Only).		

It may please be noted that the scope shall also include Erection, Testing and Commissioning of all equipments /materials which are not specifically indicated in your offer but are necessary in order to meet the requirements of the line as per tender specifications in all respects.

Detailed terms and conditions will be as per the tender specification, amendments thereof, your offer, clarifications thereon and contract agreement being executed shortly. The work of above line has to be completed within 12 (Twelve) months from the date of handing over of line profile (including monsoon).

You are requested

- 1) To intimate the **acceptance of this LOA within 10 days from the date of receipt along with the confirmation of Special Terms and Conditions.**
- 2) Submit an undertaking that GST shall be effected **and no tax variation shall be claimed by M/s. Proteus Enterprise Pvt. Ltd., Ahmedabad** and all the Terms and Conditions of the contract shall remain same as accepted by **M/s. Proteus Enterprise Pvt. Ltd., Ahmedabad.**
- 3) **To submit bar chart within 10 days** from the date of receipt of LOA, indicating all activities for completion of the project.
- 4) Submitt price schedule with **detailed breakup of unit rate into ex-works price and GST rates within 10 days from receipt of LoA.**
- 5) To complete the formalities like furnishing of Performance Bank Guarantee as per Clause No. 8.0 of Section-II of Book-I in prescribed format within 30 days from the date of receipt of LOA so that the contract agreement can be finalized early.
- 6) **M/s. Proteus Enterprise Pvt. Ltd., Ahmedabad** shall submit the invoice as per GST regulations.

Thanking you.

Yours faithfully


Chief Engineer (C&M)

Copy s.w.r.to:

- 1) The Chairman & Managing Director, MSETCL, Mumbai.
- 2) The Director (Projects), MSETCL, Mumbai.

Copy f.w.cs.to:

- 1) The C.E., EHV Projects cum O&M Zone, MSETCL, Nashik.
- 2) The C.E., Civil, MSETCL, Mumbai.
- 3) The Chief General Manager (F&A), MSETCL, Mumbai.

Copy to:

- 1) The G.M. (F&A-III), MSETCL, Mumbai.
- 2) The S.E., (Design/Post-Tendering/Civil), MSETCL, Mumbai.
- 3) The S.E., EHV Projects Circle, MSETCL, Nashik.

- It is requested to hand over the route/tower profiles to the agency immediately.

- 4) The S.E., EHV Civil CCM Circle, MSETCL, Nashik.
- 5) The S.E., TCC, MSETCL, Nashik.
- 6) The E. E., (PMT), MSETCL, Mumbai.
- 7) The E.E., (FTU), MSETCL, Mumbai.
- 8) The E.E., (Design), MSETCL, Mumbai.
- 9) The E.E., EHV Projects Division, MSETCL, Nashik.