



MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD
(CIN No.U40109MH2005SGC153646)

From The Superintending Engineer (Tender), Contracts & Monitoring Dept. Plot No.C-19, "E" Block, Prakashganga, Bandra – Kurla Complex, Bandra (East), Mumbai – 400 051. Tel: 022-2659 5113 E-mail : setender@mahatransco.in	To, M/s. Universal Cables Limited Industry House, 159, Churchgate Reclamation, Mumbai-700 020, India Tel: 022-4442220 Fax: 022-22027854, E-mail: mumbai.sales@unistar.co.in Website: www.unistar.com
--	--

MSETCL/CO/C&M/SE-Tender/LINES/T-1889/Supply,ETC &Civil/Universal/

Date:

No U 60 1.1-8 AUG 2019

Sub: Award of Turnkey works contract for Supply & laying of 132 kV S/C, 1000 sq. mm, XLPE cable from 220 kV Parvati s/s to 132 kV Kothrud s/s (Route length – 04 Km) under Pune Zone **T-1889 (Rfx. no. 6000000669)**

– Letter of Award for Supply, ETC & Civil portion thereof.

- Ref:**
- 1) SRM e-Tender No. T-1889/MSETCL/CO/C&M/SETender/LINES (RFx. No. 6000000669) floated on 13.12.2018.
 - 2) Your offer against subject tender, opened on 27.06.2019.
 - 3) Your Discount offer vide letter No. L-19-121-MSETCL-T-1889 dtd 26.07.19
 - 4) Acceptance vide Resolution No.136/50 Dt: 29.07.2019.

Dear Sir,

In connection with the above subject, we are pleased to inform you that your offer for the Turnkey works contract for Supply & laying of 132 kV S/C, 1000 sq. mm, XLPE cable from 220 kV Parvati s/s to 132 kV Kothrud s/s (Route length – 04 Km) under Pune Zone **T-1889 (Rfx. no. 6000000669)** has been accepted for supply, ETC & Civil portion as per details below-

Sr.No.	Description of works	Final Price quoted inclusive of all taxes and duties in Rs.
1.	Supply & commissioning of material & equipment and Erection, Testing on site for Turnkey works contract for Supply & laying of 132 kV S/C, 1000 sq. mm, XLPE cable from 220 kV Parvati s/s to 132 kV Kothrud s/s (Route length – 04 Km) under Pune Zone T-1889 (Rfx. no. 6000000669)	Total: Rs. 17,76,14,087.82

(Rs. Seventeen Crores, Seventy Six Lakhs, Fourteen Thousands, Eighty Seven Rupees and Eighty Two Paise Only)

It may please be noted that the scope shall also include supply & ETC of all equipments/materials which are not specifically indicated in your offer but are necessary in order to meet the requirements of the line as per tender specifications in all respects.

Detailed terms and conditions will be as per the tender specification, amendments thereof, your offer, clarifications thereon and contract agreement being executed shortly. The work of above line has to be completed within 12 months from the date of handing over of line profile (including monsoon).

Following Special Terms & Conditions shall be applicable -

1. Road restoration i.e. back filing except tar and road safety precautions arrangements are in the bidders scope.

You are requested

- 1) To intimate the **acceptance of this LOA within 10 days from the date of receipt along with the confirmation of Special Terms and Conditions.**
- 2) To Submit an undertaking that GST shall be effected and no tax variation shall be claimed by **M/s Universal Cables, Satna, M.P.** and all the Terms and Conditions of the contract shall remain same as accepted by **M/s Universal Cables, Satna, M.P.**
- 3) **To submit bar chart within 10 days from the date of receipt of LOA, indicating all activities for completion of the project.**
- 4) Submit price schedule with **detailed breakup of unit rate into ex-works price and GST rates within 10 days from receipt of LOA.**
- 5) To complete the formalities like furnishing of Performance Bank Guarantee as per Clause No. 8.0 of Section-II of Book-I (GTC) in prescribed format within 30 days from the date of receipt of LOA so that the contract agreement can be finalized early.
- 6) **M/s Universal Cables, Satna, M.P.** shall submit the invoice as per GST regulations.
- 7) To execute contract agreement with our **Chief Engineer (C & M)**, MSETCL, C. O., Prakashganga, Mumbai.

Thanking you.

Yours faithfully



(Nasir Quadri)
Superintending Engineer (Tender)

Copy s.w.r.to:

- 1) The Chairman & Managing Director, MSETCL, Mumbai.
- 2) The Director (Projects), MSETCL, Mumbai.
- 3) The C.E., EHV Construction cum O&M Zone, MSETCL, Pune.
- 4) The C.E., Civil, MSETCL, Mumbai.
- 5) The Chief General Manager (F&A), MSETCL, Mumbai.
- 6) The Chief Engineer (C & M), Corporate office, Mumbai
- 7) The G.M. (F&A-Projects), MSETCL, Mumbai.

Copy f.w.cs.to:

- 1) The S.E., (S&C/Civil/Design/Post-tender), MSETCL, Mumbai.
- 2) The S.E., EHV Projects Circle, MSETCL, Pune.
- It is requested to hand over the route/tower profiles to the agency immediately.
- 3) The S.E., EHV Civil CCM Circle, MSETCL, Pune.
- 4) The S.E., TCC, MSETCL, Pune .

Copy to:

- 1) The E. E., (PMT), MSETCL, Mumbai.
- 2) The E.E., (FTU), MSETCL, Mumbai.
- 3) The E.E., (Design-S-II), MSETCL, Mumbai.
- 4) The E.E., EHV Project Division, MSETCL, Pune.