



**Maharashtra State Electricity Transmission Company Limited**  
**HVDC RS (O&M) Circle, Padghe**  
**Extension No-01**

Extension to sale period, date of closing & due date of opening of the tender is extended as below:-

RFx no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. Incl. GST (Rs)
7000017423	RFx for Servicing, trials and attending electrical & mechanical troubles (if any) of various isolators with or without Earth Switches at HVDC Terminal Station Padghe during Annual outage 2020-21.	Rs. 5,37,466/-	Rs. 5,374.66/-	Rs. 5,25/- (non-refundable)

**Extended sale period** :- Dt.- 22.09.2020 to 12.10.2020 upto 23.59hrs

**Extended due date of submission** :- Dt. 12.10.2020 up to 23.59hrs


**Extended due date of opening** :- Technical : Dt. 13.10.2020 at 11:00 Hrs.

(if possible)

Commercial : Dt. 13.10.2020 at 13:00 Hrs.

(if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.

  
Superintending Engineer  
HVDC RS(O&M) Circle Padghe