

**Maharashtra State Electricity Transmission Company Limited
HVDC RS (O&M) Circle, Padghe
Extension No-01 and Corrigendum**

Extension to sale period, date of closing & due date of opening of the tender is extended as below:-

Sr. No.	RFx no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. Incl. GST (Rs)
1	7000018007	Extension of 2 nd call of RFx for supply of T & P Material under Substations at HVDC RS(O&M) Circle, Padghe.	Rs. 4,66,774.27/-	Rs. 5,000/-	Rs. 5,25/- (non-refundable) --
Corrigendum					
Corrigendum issued for the specification which are detailed in the attached Schedule-A in SRM System.					

Extended sale period :- Dt.- 03.12.2020 to 23.12.2020, upto 23:59 hrs

Extended due date of submission :- Dt. 23.12.2020 up to 23:59 hrs


Extended due date of opening :- Technical : Dt. 24.12.2020 at 11:00 Hrs.

(if possible)

Commercial : Dt. 24.12.2020 at 13:00 Hrs.

(if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.


Superintending Engineer
HVDC RS (O&M) Circle, Padghe