



MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED [CIN:U40109MH2005SGC153646]

OFFICE OF THE CHIEF ENGINEER Transmission O&M Department,

'Prakashganga', MSETCL, Plot No. C-19, E- Block, Bandra Kurla Complex, Bandra(E), Mumbai-400051 (Maharashtra), India

Phone: (022)-26595159 (Direct)

(022)-26595171 (Office)

(022)-69852717 (Office)

Website: https://www.mahatransco.in/

e-Mail: ceom@mahatransco.in;

eegrp5@mahatransco.in

No. SP/T-0503/0622/ NO 0 0 0 3 6

Date: 0 8 JAN 2024

By R.P.A.D. /Extra copy by Ordinary Post/e-Mail

LETTER OF AWARD

To:

M/s. NUCON SWITCHGEAR PVT LTD.,

A-54-55 Industrial Area Kaharani, Bhiwadi, Dist., Alwar,

Rajasthan-301019

Phone: 01628-660200 / 9780660173

Factory Contact: 01628-660200/ 9057807506

Mobile: - 9057807506

e-Mail: sales@nucon.co.in; quote@nucon.co.in;

Vendor ID: 7000002586

Status: LSI (O)

GSTIN: 08AAACN6127E1ZP

Sub:- Supply of 50MVA, 132/33KV (03 Nos.) and 50MVA, 100/22KV (01 No.) Power Transformers alongwith New Uninhibited High Grade Mineral Insulating Oil for Augmentation Scheme under Karad and Vashi Zone against e-Tender No. SP/T-0503/0622 [RFx 5000001003] in Two Bid System opened on 29.07.2022 and Price Bid opened on 09.12.2022

- Ref:-1) Your On-line Response 4000126020 read with Physical Offer submitted vide NSPL/PVT/MSETCL/T-0503/0622 Dt.04.07.2022 opened on 29.07.2022 and modified up to date
 - 2) On-line Deviation Bid opened on 22.08.2022
 - 3) Negotiation Meeting held on 17.01.2023 at Prakashganga, Bandra(E)
 - 4) Discounted Price confirmed vide your Letter No. NSPL/MSETCL/T-0503/0521/ 2022-23/DKG-0482 Dt.17.01.2023 in response to the Negotiation Meeting
 - 5) Matching Offers opened on 06.02.2023

Dear Sirs,

This is with reference to our e-Tender SP/T-0503/0622 [RFx 5000001003] for the Procurement of 50MVA, 132/33KV (3 Nos.); 50MVA, 132-110/33KV (1 No.); 50MVA, 100/22KV (1 No.); 50MVA, 220/33KV (3 Nos.); 100MVA, 220/33KV (1 No.) and 100MVA, 220/22-22KV (06 Nos.) Power Transformers alongwith New Uninhibited High Grade Mineral Insulating Oil for Augmentation Scheme under Pune, Karad & Vashi Zone opened on 29.07.2022.

Your offer/ e-tender submitted electronically, modified up to date is hereby accepted. Details thereof are as under:

Sr. No.	Item No.	Item Description	Quantity Awarded [Nos.]	Unit FORD Rate (₹)	Delivery Schedule
1	2	3	4	5	6
1	2	50MVA, 132/33KV Transformer alongwith New Uninhibited Naphthenic Based High Grade Mineral Insulating Oil [500017982]	03	4,27,54,659.16 (Negotiated) 4,29,65,652.60 (Quoted)	CM: 1 No. within Five (05) Months from the Date of LoA CP: @ 02 No. per month thereafter
2	4	50MVA, 100/22KV Transformer alongwith New Uninhibited Naphthenic Based High Grade Mineral Insulating Oil [500017981]	01	4,31,17,332.16 (Negotiated) 4,33,30,147.52 (Quoted)	CM/CP- 1 No. within Five (05) Months from date of LOA.

In respect of Quality Assurance and compliance of supplied Power Transformers with MSETCL's Technical Specification, relevant Indian (IS) and International (IEC) standards, you are requested to adhere to Model Quality Assurance Plan (MQAP) enclosed herewith.

The 50 MVA Transformers are to be Inspected/Tested in NABL Accredited Test Lab. As per Clause No.7.0 (IX) of Technical Specification, your Testing Lab shall be NABL Accredited. In case Testing Lab at your works is not NABL Accredited, you have to arrange to get above Transformers tested from any other NABL Accredited Lab before Commencement of Contractual Delivery Date at your Risk & Cost and without prejudice to other Terms and Conditions of Tender and your Offer modified up to date.

...3

The Delivery Schedule i.e. Commencement and Completion of Items awarded to you is indicated in Column No.6 of above Table.

As agreed by you, and as per the Terms & Conditions of Bid Document, the Commencement Period of Delivery include period required for submission and approval of all Contractual Drawings, Test Reports, QAP and Inspection etc.

Therefore as per Clause No. 5.0 of Section-III read with Clause No. 8.0 and 11.0 of Technical Specification (Annexure 'D'), Final Version of all the Drawings as per Schedule – B5 of Technical Specification, Bill of Material/Packing List, QAP, Type Test Report etc. shall be submitted to the Office of the Chief Engineer (Design), M.S.E.T.C.L., "Prakashganga", Bandra (East), MUMBAI-51 for approval immediately after receipt of this L.O.A.

Detailed Order follows.

Please convey your acceptance by return Letter/e-Mail within Seven (07) days, else it will be presumed that this L.O.A is acceptable to you.

Encl: Model Quality Assurance plan

Yours sincerely,

[SUNIL SHEREKAR] Chief Engineer (Trans. O&M)

Copy s.w.rs. to:-

- 1] The Director (Operations), MSETCL, "Prakashganga", Mumbai
- 2] The Executive Director (Operations), MSETCL, "Prakashganga", Mumbai

Copy f.w.cs to:-

- 1] The Chief General Manager (F&A), MSETCL, "Prakashganga", Mumbai
- 2] The Chief Engineer (Design), MSETCL, "Prakashganga", Mumbai
- 3] The Chief Engineer, EHV PC O&M Zone, Amravati/ Chhatrapati Sambhajinagar /Karad/Nagpur/Nashik/Pune/Vashi
 - Augmentation Scheme for Karad Zone Sanctioned vide M.B.R. No.152/09 Dt.02.02.2022
 - Augmentation Scheme for Vashi Zone Sanctioned vide M.B.R. 152/10 Dt.02.02.2022

...4

Sub:- Supply of 50MVA, 132/33KV (03 Nos.) and 50MVA, 100/22KV (01 No.) Power Transformers alongwith New Uninhibited High Grade Mineral Insulating Oil for Augmentation Scheme under Karad and Vashi Zone against e-Tender No. SP/T-0503/0622 [RFx 5000001003] in Two Bid System opened on 29.07.2022 and Price Bid opened on 09.12.2022

Copy to:-

- 1] The General Manager (F&A-CA), MSETCL, "Prakashganga", Mumbai
- 2] The Superintending Engineer (Trans. O&M-II), MSETCL, "Prakashganga", Mumbai This has reference to Indent vide Office Notes No.
 - (i) MSETCL/CO/Trans. O&M/EE-VI/ Procurement/ E.D. (Ops)/4467 Dt.18.02.2022 received on 18.02.2022 [PR No. 20001261]
 - (ii) MSETCL/CO/Trans. O&M/EE-VI/ Procurement/ E.D. (Ops)/4736 Dt.28.03.2022 received on 30.03.2022 [PR No. 20001294]
 - (iii) MSETCL/CO/Trans. O&M/SE-II/EE-VI/ T-0503/0622/1732 Dt.29.12.2023 regarding Quality Parameters and Quality Compliance Methodology
- 3] The Assistant General Manager (F&A-CF), MSETCL, "Prakashganga", Mumbai
- 4] The Executive Engineer (Trans.O&M-VI), MSETCL, "Prakashganga", Mumbai
- 5] The Executive Engineer (P&C), MSETCL, "Prakashgad", Mumbai
- 6] The Executive Engineer, Major Stores, Panvel
- 7] The Senior Manager (F&A-SB), MSETCL, "Prakashganga", Mumbai
- 8] The Manager (F&A-SP), MSETCL, "Prakashgad", Mumbai

LOA-35 Dt.04.01.2024

Approved by the Board of Directors, MSETCL vide M.B.R. No. 163/04 Dt. 08.11.2023 passed in the Meeting held on Dt.21.09.2023 and Implementation of B.R. approved vide CMD/MSETCL/No.1156 Dt.29.12.2023.